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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-67 

Title: Entry of Data into the Integrated Compliance Information System-NPDES (ICIS-NPDES) 
Technical Support 

Work Assignment Contracting Officer's Representative (WACOR): 

WACORName: USPS Mailing Address Courier Address 
Sandra Chew 75 Hawthorne Street 75 Hawthorne Street 
Phone: 415-972-3335 San Francisco, CA 94105 San Francisco, CA 94105 
Fax: 415-947-3591 
chew .sandra@ e2a. gov 

Alternate Work Contracting Officer's Representative (Alt-W ACOR): 

Alternate WACOR USPS Mailing Address Courier Address 
Julie Jordan 75 Hawthorne Street 75 Hawthorne Street 
Phone: 415-947-4207 San Francisco, CA 94105 San Francisco, CA 94105 
Fax: 415-947-3583 
jordan. julie@ e2a. gov 

Period of Performance: January 1, 2016 through June 30, 2016 

Background: 

The Federal Water Pollution Control Act of 1972 authorized efforts to restore and maintain the 
Nation's waters, including the creation of the National Pollutant Discharge Elimination System 
(NPDES) permit program to regulate and reduce the point source pollution. The NPDES permit 
program is designed to be implemented by States that receive authorization of program 
responsibilities. EPA Regions are responsible for implementing the NPDES permit program in 
non-delegated States and for federal and tribal dischargers in authorized States. EPA 
Headquarters maintains the Integrated Compliance Information System-NPDES (ICIS-NPDES) 
as the national database of record for the NPDES program, and all states with NPDES delegation 
are required to enter their NPDES permit-related data into ICIS-NPDES. 

Although the State of California is authorized to operate the NPDES permit program, EPA 
Region 9 has historically provided technical support to the State permit data entry, and issue 
resolution with NPDES permittees. Since June 2008, contractor support has been utilized by 
EPA Region 9 to support the state's NPDES data requirements in ICIS-NPDES. 
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PURPOSE AND OBJECTIVE 

During the period of performance the contractor, under this Work Assignment, will be required 
to provide technical support of California's NPDES permit program data in ICIS-NPDES and 
support EPA Region 9 and California data entry and reporting using the Permit Status Tracking 
System (PSTS), which the State and EPA Region 9 use to assist in tracking NPDES permitting 
activities. 

The contractor will ensure compliance with Agency standards. 

SCOPE OF WORK 

TASK 1: Data Entry for NPDES Permits into ICIS-NPDES 

The contractor shall support EPA Region 9 in entering NPDES permit data into ICIS-NPDES. 
The State Water Resources Control Board and nine Regional Water Quality Control Boards will 
send copies of recently issued NPDES permit actions, including reissued permits, rescissions, 
enforcement orders (including but not limited to, cease and desist orders, clean-up and abatement 
orders, time schedule orders, expedited payment letters, and administrative penalty complaints 
and orders), and inspection data directly to the contractor. The contractor shall enter all Water 
Enforcement National Data Base (WENDB) data that is available within the permit 
documentation, including, but not limited to, permit facility, permit tracking, permit limit, 
inspection, and measurement violation data. The contractor shall assume 25 (approximately 
10%) major NPDES permits will be issued and provided for input to ICIS-NPDES. The 
contractor will code minor permits as they are reissued and/or made available. 

The contractor shall also provide QNCR data support to California during the time period of the 
unofficial RNC Run, generally November, February, May, and August of each fiscal year. The 
contractor shall support the SWRCB with ICIS-NPDES database updates as needed for permits 
in a Non-Compliance status. The contractor shall make any required data updates to the ICIS­
NPDES database as needed based on the information in the final QNCR. Prior to the approval of 
the final QNCR, the contractor shall review all updates and verify the compliance status for each 
permit reporting a SNC status. 

Deliverables: The following presents the schedule for deliverables required under this task. 

Deliverable Description Delivery Date 
NPDES permit number and application, public Within 3 days following receipt of application, 
notice, permit issuance, effective, and expiration public notice date information, or permit hard 
date entered into ICIS-NPDES copy document from SWRCB, RWQCB, or the 

EPACL-COR 
Permit limits and monitoring requirements, and Within 30 days following receipt of hard copy 
enforcement actions extracted and entered into permit, amendment, modification or enforcement 
ICIS-NPDES order from SWRCB, RWQCB, or 

the EPA CL-COR 
Inspections Within 7 days following receipt of data from 

Contracted inspector, SWRCB, RWQCB, or EPA 
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CL-COR 
Enforcement Within 14 days following receipt of data from 

SWRCB, RWQCB, or EPA CL-COR 

TASK 2: Support for Tracking NPDES Permit Issuance in PSTS 

The Web-based NPDES Permit Status Tracking System (PSTS) was designed to assist in 
effectively managing NPDES permit issuance process in California. PSTS utilizes NPDES 
permit application, public notice, public comment period, permit issuance, permit effective, and 
permit expiration dates for all permittees. From this information PSTS will report schedules for 
permit reissuance, track permit reissuance progress (including interim milestones), and support 
estimates for permit issuance workloads and resources for future fiscal years. PSTS also allows 
For the automated development of summary tables and charts to assist in assessing compliance 
with the Memorandum of Understanding and Performance Partnership Agreement related to 
NPDES permit issuance. 
Under this task, the contractor shall provide support in maintaining PSTS to assist work planning 
between the SWRCB and the nine Regional Water Boards. In particular, the contractor shall be 
required to extract relevant data and information from ICIS-NPDES subsequent to permit 
adoption (issuance). The types of information that must be extracted include: 

• NPDES Permit Number, Permit Name, Facility Name 
• NPDES application, public notice, permit issuance, effective, and expiration dates 

The contractor shall follow the approach and procedures for providing support for tracking 
NPDES permit issuance that are currently used to support the NPDES program effort in 
California. The specific procedures and protocols were developed to ensure high quality data is 
maintained within PSTS. The specific approach to be followed is summarized briefly below: 

• The contractor will receive hard copies of adopted Orders (NPDES individual, general 
and MS4 permits) from SWRCB and each of the nine RWQCBs. After receipt, the copies 
are dated and logged into a document control system. Electronic copies with electronic 
signature posted online by SWRCB and RWQCBs are acceptable as are hard copies with 
original signatures. 

• After receipt from SWRCB or a Regional Water Board, the contractor shall enter the 
relevant (NPDES individual, general and MS4) permit information in the ICIS-NPDES 
database. Monthly, the contactor will extract the relevant permit information from the 
ICIS-NPDES database and update the PSTS data. 

• The contractor shall collect from the SWRCB and/or RWQCB permit scheduling event 
dates including; planned issuance date, and public comments due date for entry to PSTS. 

The contractor shall assume 60 NPDES permits (25 major and 35 minor) will be provided for 
data extraction. 
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Deliverables: The following presents the schedule for deliverables required under this task. 

Deliverable Description Delivery Date 
Permit Summary Report of NPDES individual, Updated within first 7 days of each month 
MS4, and general permit with issuance scheduling 
status, updated with ICIS-NPDES event and state 
scheduling event dates. 
NPDES permit number, and application, public Within 3 days following receipt of application 
notice, permit issuance, effective, and expiration and public notice date information, or permit hard 
dates entered into ICIS-NPDES and synchronized copy document from SWRCB, RWQCB, or the 
with data in PSTS. EPACL-COR 
Permit scheduling event dates for: planned Updated within first 7 days of month for the 
issuance date and public comments due date for Permit Summary Report with information from 
entry to PSTS. SWRCB and/or RWQCB 
Other Reports, data compilations, or data dumps To be established case-by-case basis by the EPA 
from PSTS CL-COR based on the complexity of a given 

request. 

TASK 3: Status Tracking 

The contractor shall prepare and implement a system to track the status of activities. This 
tracking system shall contain at a minimum: permit/document received date, permit/document 
coding date, and an Email notification to EPA and SWRCB of coding completion. This tracking 
system will be made available to EPA Region 9, SWRCB and RWQCBs at all times during the 
performance of assigned tasks. 

PERFORMANCE STANDARDS AND QUALITY MEASURES: 

Data entry and data management shall be conducted in accordance with the procedures outlined 
in the 1985 PCS Quality Assurance Guidance Manual, and the December 28, 2007 ICIS 
Addendum to Appendix C of the PCS Policy Statement defining the minimum ICIS-NPDES data 
elements comparable to PCS WENDB and other system-required ICIS-NPDES data elements. 
The Contractor shall participate in ICIS database training made available by EPA, and follow 
EPA and ICIS information security guidance described in the !CIS Rules of Behavior. 

Deliverables: The contractor shall reflect a thorough understanding of national and State 
statutes, regulations, court rulings, policy and guidance. Final deliverables shall be consistent 
with the acceptance criteria described above, and will reflect any comments from EPA. 
Additionally, all final deliverables shall be of superior editorial quality. The contractor shall 
provide quality assurance reporting as specifically identified by the EPA CL-COR. 

CONTRACT SOW REFERENCE 

See Contract SOW Page 2-4 of 9, Task 1-3, Entry of Data into the Integrated Compliance 
Information System-NPDES (ICIS-NPDES) Technical Support, W A 5-67 
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ANTICIPATED TRAVEL REQUIREMENTS 

All travel shall be approved in advance by the project officer and shall be in accordance with the 
Contract. 

ADDITIONAL REQUIREMENTS: 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics 
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the 
prior written approval of the Contract-Level Contracting Officer. 

Upon issuance of written technical direction, the Contractor shall submit for inspection of all 
work in progress at any time under this work assignment. The Contractor shall develop and 
maintain files supporting each task. 

The contractor shall contact the Contract-Level Contracting Officer (CL-COR) and/or the 
Alternate Contract-Level Contracting Officer (Alternate CL-COR) by telephone to discuss any 
problems that may adversely affect the work on this Work Assignment. Within five (5) calendar 
days the contractor shall follow the phone call with a brief written explanation of the problem, 
including any actions already taken, and/or recommended solutions to correct the problem. 
Written explanation shall be made available to the Contract-Level Contracting Officer (CL­
COR). 

CONTRACTOR IDENTIFICATION 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites. 

CONTROL REQUIREMENTS 

Quality Assurance Project Plan (QAPP): 

Publishing on the NPDES website does not require a QAPP, since the people who generate the 
data are responsible for the data's quality, and it is their responsibility to develop a QAPP, if one 
is needed for their primary data uses. The contractor shall provide source references for data that 
is published on the website. 

Organizational Conflict of Interest: 

The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, there are 
no relevant facts or circumstances which could give rise to an organizational conflict of interest, 
as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. 
See contract clause 1552.209-71 Organization of Conflict of Interest. 
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Notification of Conflicts of Interest Regarding Personnel: 

The Contractor shall immediately notify the Contract-Level Contracting Officer (CL-COR) 
and/or the Alternate Contract-Level Contracting Officer (Alternate CL-COR) of (1) any actual or 
potential personal conflict of interest with regard to any of its employees working on or having 
access to information regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding the contract, 
when such conflicts have been reported to the Contractor. A personal conflict of interest is 
defined as a relationship of an employee, subcontractor employee, or consultant with an entity 
that may impair the objectivity of the employee, subcontractor employee, or consultant in 
performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 
Notification of Conflict of Interest. 

Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this W A 
may have access to data/information, either provided by the government or first generated during 
contract performance, of enforcement sensitive nature which should not be released to the public 
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil or 
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement 
action. It is imperative that all contractor personnel, including but not limited to, subcontractor 
and consultant personnel assigned to work on this contract and/or W A, or with access to 
materials developed pursuant to such efforts, understand that this information is confidential and 
any disclosure or misuse of the information may result in prosecution to the fullest extent of the 
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or 
disposing of any such information. 

Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to 
any entity external to the EPA, the Department of Justice, or the contractor, any information or 
data (as defined in FAR Section 27.401) provided by the government or first generated by the 
contractor under this contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPA Project Officer. If a contractor, 
through an employee or otherwise, is subpoenaed to testify or produce documents, which could 
result in such disclosure, the contractor must provide immediate advance notification to the EPA 
so that the EPA can take action to prevent such disclosure. Such agreements shall be effective 
for the life and for a period of five (5) years after completion of the contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI 
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth 
in the FIFRA Information Security Manual. 
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To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be 
treated as confidential and kept in a secure area with access limited to only contractor personnel 
directly involved in the case or special project assignment. The contractor, subcontractor, and 
consultant personnel are bound by the requirements and sanctions contained in their contracts 
with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. The 
contractor subcontractors, and consultant must adhere to EPA-approved security plans which 
describes procedures to protect CBI, and are required to sign non-disclosure agreements before 
gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor 
shall be available for EPA and DOJ internal use only. The contractor shall not release any part 
of such data without the written direction of the Work Assignment Contracting Officer's 
Representative (W ACOR). 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert the EPA W ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

Management and The Contractor shall maintain contact EPA W ACOR and CL-COR (as If the contractor fails to implement 
Communications: with the EPA W ACOR throughout necessary) will allocate the time corrective actions after EPA identifies and 

the performance of the work needed to discuss and address all provided written documentation of 
During the life of this work assignment. issues identified by the Contractor. performance issues, EPA will rate this 
assignment, the Contractor The EPA W ACOR and CL-COR performance category "unsatisfactory." 
shall notify EPA immediately The contractor shall identify to the will document and maintain a 
of any issues that may impact W ACOR any delays with regard to complete record of the issues, If three or more the active work 
the timeliness of deliverables deliverables not less than one week agreements and outcome. The EPA assignments for the period are rated 
of the problems associated prior to the deliverable date that has W ACOR and CL-COR will review unsatisfactory, EPA will rate the Business 
with the development of been established in the work monthly progress reports for Relations category as unsatisfactory in the 
deliverables. assignment or technical direction indicators of problems not CP ARS Contract Performance System. 

document. previously mentioned. The EPA 
W ACOR will also monitor the 

The contractor shall identify to the timely receipt of deliverables. For 
W ACOR any issues or concerns that those that are late without prior 
have a direct impact on project notice, the EPA will formally 
schedules within three (3) days of document to the CL-COR the late 
occurrence. delivery. 

The contractor shall provide options 
for EPA's consideration on resolving 
or mitigating the impacts identified. 

Cost Management and The Contractor shall monitor, track The EPA CL-COR will routinely EPA will thoroughly review work 
Control: and accurately report level of effort, meet with the assignment funding ceiling overruns to 

labor cost, other direct cost and fee Contractor's Project Manager to determine the contractor's ability to control 
The Contractor shall perform expenditures to EPA through monthly discuss the work progress and the situation. If EPA determines that the 
all work in an efficient and progress reports and approved special contract and individual work contractor failed to control cost, the 
cost effective manner, reporting requirements. assignment level expenditures. contractor will be rated "unsatisfactory" in 
applying cost control measures this category. 
where practical. The Contractor shall assign The EPA CL-COR and EPA 

appropriately leveled and skilled W ACOR shall review the Multiple incidents of work assignment 
personnel to all tasks. The contractor Contractor's monthly progress overrun that result in an overall cost 
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should not exceed established work reports and request the W ACOR to overrun of greater than 4% of the approved 
assignment ceilings and, in general, ensure that ceilings are not total work assignment funding for the 
should expend dollars and hours at exceeded, that progress is being current contract period, will result in an 
similar ratios. If either the made, and that the contractor is unsatisfactory rating in the CP ARS 
expenditure of hours or dollars effectively utilizing the LOE Contract Performance System. 
deviates significantly, the contractor provided under the work 
shall provide an explanation in its assignment. 
Monthly Progress Report. 

Quality of Product/Services: Products delivered under this work The EPA W ACOR will review all If EPA determines that the contractor's 
assignment must not contain any documents delivered under this analyses is factually inaccurate or if 

The contractor shall ensure major factual errors. The analyses work assignment for content significant technical errors are found in 
documents developed under provided in each product shall be accuracy. any documents produced by the contractor, 
this task order are quality logical, consistent, and defensible. EPA may determine that the cost 
products that are factual and associated with redoing the work shall be 
based on sound science and borne by the contractor. 
engineering principles. 

Multiple incidents of this nature under the 
contract will result in an unsatisfactory 
rating for Quality and Manage Control 
being reported to the CP ARS Contract 
Performance System. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-67 

EPA 
Washington, DC 20460 
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PERFORMANCE WORK STATEMENT (PWS) 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-67 
AMENDMENT! 

Title: Entry of Data into the Integrated Compliance Information System-NPDES (ICIS-NPDES) 
Technical Support 

Work Assignment Contracting Officer's Representative (WACOR): 

WACOR USPS Mailing Address Courier Address 
Name: Sandra Chew 75 Hawthorne Street 75 Hawthorne Street 
Phone: 415-972-3335 San Francisco, CA 94105 San Francisco, CA 94105 
Fax: 415-947-3591 
chew .sandra@ eQa.gov 

Alternate Work Contracting Officer's Representative (Alt-W ACOR): 

Alternate W ACOR USPS Mailing Address Courier Address 
Name: Julie Jordan 75 Hawthorne Street 75 Hawthorne Street 
Phone: 415-947-4207 San Francisco, CA 94105 San Francisco, CA 94105 
Fax: 415-947-3583 
jordan. julie@ eQa. gov 

Period of Performance: July 1, 2016 through October 31,2016 

Background: 

The Federal Water Pollution Control Act of 1972 authorized efforts to restore and maintain the Nation's 
waters, including the creation of the National Pollutant Discharge Elimination System (NPDES) permit 
program to regulate and reduce the point source pollution. The NPDES permit program is designed to be 
implemented by States that receive authorization of program responsibilities. EPA Regions are 
responsible for implementing the NPDES permit program in non-delegated States and for federal and 
tribal dischargers in authorized States. EPA Headquarters maintains the Integrated Compliance 
Information System-NPDES (ICIS-NPDES) as the national database of record for the NPDES program, 
and all states with NPDES delegation are required to enter their NPDES permit-related data into ICIS­
NPDES. 

Although the State of California is authorized to operate the NPDES permit program, EPA Region 9 has 
historically provided technical support to the State permit data entry, and issue resolution with NPDES 
permittees. Since June 2008, contractor support has been utilized by EPA Region 9 to support the 
state's NPDES data requirements in ICIS-NPDES. 
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Purpose: 

During the period of performance the contractor, under this work assignment, will be required to provide 
technical support of California's NPDES permit program data in ICIS-NPDES and support EPA Region 
9 and California data entry and reporting using the Permit Status Tracking System (PSTS), which the 
State and EPA Region 9 use to assist in tracking NPDES permitting activities. 

The contractor will ensure compliance with Agency standards. 

Scope of Work: 

The contractor shall carry out all tasks delineated below within the context of the NPDES permitting 
requirements of the Clean Water Act. The contractor shall perform all activities in a manner consistent 
with all federal data requirements safeguarding the relationship between the federal government and the 
State of California. 

TASK 1: Data Entry for NPDES Permits into ICIS-NPDES 

The contractor shall support EPA Region 9 in entering NPDES permit data into ICIS-NPDES. The 
State Water Resources Control Board and nine Regional Water Quality Control Boards will send copies 
of recently issued NPDES permit actions, including reissued permits, and rescissions, enforcement 
orders (including but not limited to, cease and desist orders, clean-up and abatement orders, time 
schedule orders, expedited payment letters, and administrative penalty complaints and orders), and 
inspection data directly to the contractor. The contractor shall enter all permitting data pertaining to 
Appendix A of the electronic rule that is available within the permit documentation, including, but not 
limited to, permit facility, permit tracking, and permit limit. The contractor shall assume 25 
(approximately 10%) major NPDES permits will be issued and provided for input to ICIS-NPDES. The 
contractor will not be responsible for General Permits; however, will enter all basic permitting 
information. 

EPA will supply the State Water Resource Control Board (SWRCB) and contractor with the Quarterly 
Non-Compliance Report (QNCR). The contractor shall review and provide QNCR data support to 
California during the time period of the unofficial Return to Non-Compliance (RNC) Run, generally 
November, February, May, and August of each fiscal year. The contractor shall support the State Water 
Resource Control Board (SWRCB) with ICIS-NPDES database updates as needed for permits in a Non­
Compliance status. The contractor shall make any required data updates to the ICIS-NPDES database as 
needed based on the information in the final QNCR. Prior to the approval of the final QNCR, the 
contractor shall review all updates, provide suggestions to the State on complex permit issues listed on 
the QNCR and verify the compliance status for each permit reporting a Significant Non-Compliance 
(SNC) status. 

Requirement Standard Acceptable Quality Level 
The contractor shall collect all Data is received from nine The contractor will thoroughly 
updated permit information, California regional boards. The review the permit document within 
including reissued permits, contractor shall review all data and three days of receipt. All updates 
rescissions, enforcement orders, research any discrepancies. and corrections are to be made in 
inspections and modifications to the ICIS NPDES. 
permit. 
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The contractor shall enter and The contractor shall follow the Within 30 days, the contractor shall 
update permit limits as they are permit coding as it is written in the have reviewed and updated all 
reissued and/or an amendment is permit. Clarification to any coding required permit coding in ICIS-
required. issues shall be researched. NPDES. For unclear information, 

the contractor is required to seek 
solutions and/or contact the permit 
writer. 

Contractor shall review all permits 
The contractor shall review and on the QNCR and suggest possible The final report shall be acceptable 
provide suggestions on the corrections and clear any possible by EPA. 
Quarterly Non-Compliance Report violations. 
(QNCR) and provide corrections on 
any Significant Non-compliance 
data 

Deliverables: The following presents the schedule for deliverables required under this task. 

Deliverable Description Delivery Date 
NPDES permit number and application, public notice, Within 3 days following receipt of application, public 
permit issuance, effective, and expiration date entered notice date information, or permit hard copy document 
into ICIS-NPDES from State Water Resource Control Board (SWRCB), 

Regional Water Quality Control Board (RWQCB), or 
the EPA COR 

Permit limits and monitoring requirements, extracted Within 30 days following receipt of hard copy permit, 
and entered into ICIS-NPDES amendment, modification or enforcement order from 

SWRCB, RWQCB, or the EPA COR 
Inspections Within 7 days following receipt of data from 

Contracted inspector, SWRCB, RWQCB, or EPA COR 
Enforcement Within 14 days following receipt of data from 

SWRCB, RWQCB, or EPA COR 

TASK 2: Support for Tracking NPDES Permit Issuance in Permit Status Tracking System 
(PSTS) 

The Web-based NPDES Permit Status Tracking System (PSTS) was designed to assist in effectively 
managing NPDES permit issuance process in California. PSTS utilizes NPDES permit application, 
public notice, public comment period, permit issuance, permit effective, and permit expiration dates for 
all permittees. From this information PSTS will report schedules for permit reissuance, track permit 
reissuance progress (including interim milestones), and support estimates for permit issuance workloads 
and resources for future fiscal years. The system will provide automated summary tables and charts to 
assist in providing updates to NPDES permit issuances. 

Under this task, the contractor shall provide support in maintaining PSTS to assist work planning 
between the SWRCB and the nine Regional Water Boards. In particular, the contractor shall be required 
to extract relevant data and information from ICIS-NPDES subsequent to permit adoption (issuance). 
The types of information that must be extracted include: 

• NPDES Permit Number, Permit Name, Facility Name 
• NPDES application, public notice, permit issuance, effective, and expiration dates 
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The contractor shall follow the approach and procedures for providing support for tracking NPDES 
permit issuance that are currently used to support the NPDES program effort in California. The specific 
procedures and protocols were developed to ensure high quality data is maintained within PSTS. The 
specific approach to be followed is summarized briefly below: 

• The contractor will receive hard copies of adopted Orders (NPDES individual, general and MS4 
permits) from SWRCB and each of the nine RWQCBs. After receipt, the contractor shall ensure 
all copies are dated and logged into a document control system. Electronic copies with 
electronic signature posted online by SWRCB and RWQCBs are acceptable as are hard copies 
with original signatures. 

• After receipt from SWRCB or a Regional Water Board, the contractor shall enter the relevant 
(NPDES individual, general and MS4) permit information in the ICIS-NPDES database. 
Monthly, the contactor shall extract the relevant permit information from the ICIS-NPDES 
database and update the PSTS data. 

• The contractor shall collect from the SWRCB and/or RWQCB permit scheduling event dates 
including; planned issuance date, and public comments due date for entry to PSTS. 

The contractor shall assume 50 NPDES permits (25 major and 25 minor) will be provided for data 
extraction. 

Requirement Standard Acceptable Quality Level 
The contractor shall maintain the Contractor shall utilize NPDES The PSTS shall include 100% of 
Permit Status Tracking System permit application, public notice, data provide to the contractor 
(PSTS) by entering updated public comment period, permit including report schedules for 
information for all planned permits. issuance, permit effective, and permit reissuance, track permit 

permit expiration dates for all reissuance progress and support 
permittees. estimates for permit issuance 

workloads and resources for future 
fiscal years. 

Deliverables: The following presents the schedule for deliverables required under this task. 

Deliverable Description Delivery Date 
Permit Summary Report of NPDES individual, MS4, Updated within first 7 days of each month 
and general permit with issuance scheduling status, 
updated with ICIS-NPDES event and state scheduling 
event dates. 
NPDES permit number, and application, public notice, Within 3 days following receipt of application and 
permit issuance, effective, and expiration dates entered public notice date information, or permit hard copy 
into ICIS-NPDES and synchronized with data in PSTS. document from SWRCB, RWQCB, or the EPA COR 
Permit scheduling event dates for: planned issuance Updated within first 7 days of month for the Permit 
date and public comments due date for entry to PSTS. Summary Report with information from SWRCB 

and/or RWQCB 

TASK 3: Status Tracking 

The contractor shall prepare and implement a system to track the status of activities. This tracking 
system shall contain at a minimum: permit/document received date, permit/document coding date, and 
an Email notification to EPA and SWRCB of coding completion. This tracking system will be made 
available to EPA Region 9, SWRCB and RWQCBs at all times during the performance of assigned 
tasks. 
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Requirement Standard Acceptable Quality Level 
The contractor shall maintain the Contractor shall update tracking All Status Tracking Reports 
Status Tracking to stay on top of all system as new activities are submitted to the COR shall include 
permit activities. documented. Contractor shall the most current information for all 

provide report on tracking system as minimum requirements. 
requested by the COR. 

Deliverables: This task is based upon request. 

Deliverable Descri tion Deliver Date 
Status Tracking Report Within 3 days of the COR request. 

Performance Standards and Quality Measures: 

Data entry and data management shall be conducted in accordance with the procedures outlined in the 
1992 Permit Compliance System (PCS) Quality Assurance Guidance Manual, and follow the 2015 Final 
NPDES electronic reporting rule and Appendix A of the 40 CFR 127 electronic rule. The contractor 
shall also follow EPA and ICIS information security guidance described in the /CIS Rules of Behavior. 
https :I /www. epa.gov/compliance/permit-compliance-system-pcs-quality-assurance-guidance-manual 
https :I /www. epa.gov/compliance/final-national-pollutant-discharge-elimination-system-npdes­
electronic-reporting-rule 

Deliverables: The contractor shall reflect a thorough understanding of national and State statutes, 
regulations, court rulings, policy and guidance. Final deliverables shall be consistent with the acceptance 
criteria described above, and will reflect any comments from EPA. Additionally, all final deliverables 
shall be of superior editorial quality. The contractor shall provide quality assurance reporting as by the 
EPA COR. 

Additional Requirements: 

The contractor shall contact the COR and/or the Alternate Contracting Officer (Alternate COR) by 
telephone to discuss any problems that may adversely affect the work on this work assignment. Within 
five (5) calendar days the contractor shall follow the phone call with a brief written explanation of the 
problem, including any actions already taken, and/or recommended solutions to correct the problem. 
Written explanation shall be made available to the Contract-Level Contracting Officer (COR). 

Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this work 
assignment may have access to data/information, either provided by the government or first generated 
during contract performance, of enforcement sensitive nature which should not be released to the public 
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or 
information compiled for law enforcement purposes (whether administrative, civil or criminal), the 
disclosure of which could reasonably be expected to interfere with the enforcement action. It is 
imperative that all contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract and/or work assignment, or with access to materials 
developed pursuant to such efforts, understand that this information is confidential and any disclosure or 
misuse of the information may result in prosecution to the fullest extent of the law. All contractor 
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personnel are expected to exercise due diligence in safeguarding, handling or disposing of any such 
information. 

Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any 
entity external to the EPA, the Department of Justice, or the contractor, any information or data (as 
defined in FAR Section 27.401) provided by the government or first generated by the contractor under 
this contract, any site-specific cost information, or any enforcement strategy without first obtaining the 
written permission of the EPA Project Officer. If a contractor, through an employee or otherwise, is 
subpoenaed to testify or produce documents, which could result in such disclosure, the contractor must 
provide immediate advance notification to the EPA so that the EPA can take action to prevent such 
disclosure. Such agreements shall be effective for the life and for a period of five (5) years after 
completion of the contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security 
Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA 
Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be treated as 
confidential and kept in a secure area with access limited to only contractor personnel directly involved 
in the case or special project assignment. The contractor, subcontractor, and consultant personnel are 
bound by the requirements and sanctions contained in their contracts with the EPA and in EPA's 
confidentiality regulations found at 40 CFR Part 2, Subpart B. The contractor subcontractors, and 
consultant must adhere to EPA-approved security plans which describes procedures to protect CBI, and 
are required to sign non-disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor shall be 
available for EPA and DOJ internal use only. The contractor shall not release any part of such data 
without the written direction of the Work assignment Contracting Officer's Representative (COR). 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert theW ACOR to any anticipated event under the work assignment 
which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to that event, 
meeting, training, etc. Those costs would include travel of both prime and consultant personnel, 
planning and facilitation costs, A V and rental of venue costs, etc. TheW ACOR will then prepare 
approval internal paperwork for the event and will advise the contractor when appropriate signatures 
have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by 
another EPA organization, the organization providing the planning is responsible for the approval. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Management and The Contractor shall maintain contact WACOR and Contract-Level If the contractor fails to implement corrective 

Communications: with the W ACOR throughout the Contracting Officer's Representative actions after EPA identifies and provided 

performance of the work assignment. (CL-COR) (as necessary) will allocate written documentation of performance issues, 

During the life of this work the time needed to discuss and address EPA will rate this performance category 

assignment, the Contractor shall The contractor shall identify to the all issues identified by the Contractor. "unsatisfactory." 

notify EPA immediately of any W ACOR any delays with regard to The W ACOR and CL-COR will 

issues that may impact the deliverables not less than one week prior document and maintain a complete If three or more the active work assignments 

timeliness of deliverables of the to the deliverable date that has been record of the issues, agreements and for the period are rated unsatisfactory, EPA 

problems associated with the established in the work assignment or outcome. The W ACOR and CL-COR will rate the Business Relations category as 

development of deliverables. technical direction document. will review monthly progress reports unsatisfactory in the CP ARS Contract 

for indicators of problems not Performance System. 

The contractor shall identify to the previously mentioned. The W ACOR 

W ACOR any issues or concerns that have will also monitor the timely receipt of 

a direct impact on project schedules deliverables. For those that are late 

within three (3) days of occurrence. without prior notice, the EPA will 

formally document to the Contracting 

The contractor shall provide options for Officer the late delivery. 
EPA's consideration on resolving or 

mitigating the impacts identified. 

Cost Management and Control: The Contractor shall monitor, track and The EPA CL-COR will routinely meet EPA will thoroughly review work assignment 

accurately report level of effort, labor with the funding ceiling overruns to determine the 

The Contractor shall perform all cost, other direct cost and fee Contractor's Project Manager to contractor's ability to control the situation. If 

work in an efficient and cost expenditures to EPA through monthly discuss the work progress and contract EPA determines that the contractor failed to 

effective manner, applying cost progress reports and approved special and individual work assignment level control cost, the contractor will be rated 

control measures where practical. reporting requirements. expenditures. "unsatisfactory" in this category. 

The Contractor shall assign appropriately The EPA CL-COR and EPA Work Multiple incidents of work assignment overrun 

leveled and skilled personnel to all tasks. Assignment Contracting officer's that result in an overall cost overrun of greater 

The contractor should not exceed Representative (W ACOR) shall review than 4% of the approved total work assignment 

established work assignment ceilings and, the Contractor's monthly progress funding for the current contract period, will 
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in general, should expend dollars and reports and request the Work result in an unsatisfactory rating in the CP ARS 

hours at similar ratios. If either the Assignment Managers to ensure that Contract Performance System. 

expenditure of hours or dollars deviates ceilings are not exceeded, that progress 

significantly, the contractor shall provide is being made, and that the contractor is 

an explanation in its Monthly Progress effectively utilizing the LOE provided 

Report. under the work assignment. 

Quality of Product/Services: Products delivered under this work The W ACOR will review all If EPA determines that the contractor's 

assignment must not contain any major documents delivered under this work analyses is factually inaccurate or if significant 

The contractor shall ensure factual errors. The analyses provided in assignment for content accuracy. technical errors are found in any documents 

documents developed under this each product shall be logical, consistent, produced by the contractor, EPA may 

work assignment are quality and defensible. determine that the cost associated with redoing 

products that are factual and the work shall be borne by the contractor. 

based on sound science and 

engineering principles. Multiple incidents of this nature under the 

contract will result in an unsatisfactory rating 

for Quality and Manage Control being reported 

to the CP ARS Contract Performance System. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-67 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 10/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 ICIS NPDES Technical Support 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 07/01/2016 To 10/31/2016 

Comments: 

This Work Plan Approval incorporates Amendment 1 and is fully funded. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $299,791.00 LOE: 2865 
01/01/2011 To 10/31/2016 
This Action: $189,969.00 1,660 

Total: $489,760.00 4,525 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 08/19/2016 Cost/Fee $189,969.00 LOE: 1,660 

Cumulative Approved: Cost/Fee $489,760.00 LOE: 4,525 

Work Assignment Manager Name Sandra Chew Branch/Mail Code: 

Phone Number: 415-972-3335 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-69 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 MOU on Decentralized 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this work assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Maureen Pepper Branch/Mail Code: 

Phone Number 208-378-5626 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 
~-~ 

Branch/Mail Code: 

c7'~( 12/31/2015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-69 

TITLE: Implementation of a Memorandum of Understanding on Decentralized 
Wastewater Treatment Systems 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 

Maureen Pepper, U.S. EPA (Mail Code 4204M) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Phone:202-564-1162 
Fax: 202-501-2397 
E-Mail: pepper. maureen@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (ALTERNATE WACOR): 

Gajindar Singh, U.S. EPA (Mail Code 4204M) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Phone: 202-564-0634 
Fax: 202-501-2397 
E-Mail: singh.gajindar@epa.gov 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

BACKGROUND: 

Communities across the U.S., large and small, rural and urban, face significant water 
quality and public health problems from onsite/decentralized wastewater systems 
(commonly called septic systems). One of the greatest challenges that small and rural 
communities face is the improper operation and maintenance of septic systems, leading to 
system malfunctions. In 1996, EPA published a "Response to Congress on the Use of 
Decentralized Wastewater Treatments Systems." EPA concluded that these systems can 
provide protection of the environment and public health at lower costs and are suitable 
for differing site conditions and ecologically sensitive areas. Several major impediments 
were observed for improving the system's acceptance, such as lack of awareness and 
public misperception of decentralized systems. Nearly 25 percent of U.S. households and 
almost 33 percent of new housing development are served by decentralized systems. 
Approximately four billion gallons of wastewater are treated and discharged daily by 
these systems. More than half of the existing systems are more than 30 years old, and 
states indicate that at least 10 percent and up to 25 percent, are not working at any given 
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time. Population is increasing and shifting geographically in areas that are least prepared 
to meet the demand. Protecting and preserving the nation's water infrastructure is critical 
to our economic future and human health. Decentralized wastewater systems can be 
protective of public health and water quality if they are properly planned, sited, designed, 
installed and maintained. 

EPA issued a Program Strategy for the Decentralized Wastewater Program on January 
12, 2005 for improving the performance of decentralized wastewater treatment systems. 
This strategy identifies EPA's vision, mission and actions to improve the performance of 
decentralized wastewater treatment systems. One of the components of the Program 
Strategy is a Memorandum of Understanding (MOU) between EPA and organizations 
involved in managing decentralized wastewater systems. The MOU is intended to 
upgrade the professionalism within the industry and facilitate collaboration between EPA 
Headquarters, EPA Regions, state and local governments, and national organizations 
representing practitioners in this area, leading towards efforts to improve system 
performance. 

The original MOU was signed on January 12, 2005 with eight (8) partner organizations. 
The MOU was renewed in November 2008 which included six (6) additional 
organizations. It was renewed yet again in November 2011 which included two (2) 
additional organizations; the MOU gained its first federal partner and brought the total 
number of Partners to 16. The original MOU focused on strengthening the relationship 
between the organizations and initiating collaborative efforts aimed at improving the 
credibility and professionalism within the industry. The purpose of this renewed MOU is 
to continue and expand the ongoing collaborative relationships and to add organizations 
which focus on state regulatory programs and decentralized wastewater research. 

The contractor must be experienced in facilitating groups to accelerate the adoption and 
promotion of results-oriented actions through building agreements on high-level goals, 
guiding principles, and overarching strategy. The contractor shall have expertise in 
creating an even-handed and transparent process that holds parties to an Agreement with 
meaningful principles and strategies that will lead to action. The contractor will utilize 
and implement products developed by the previous contractor. The contractor shall also 
coordinate with another EPA contractor focused on outreach and marketing to assist with 
implementing EPA's public awareness strategy using the partner organizations' outreach 
networks. In addition, the contractor shall also provide expertise in decentralized 
wastewater management issues and technologies. 

For all tasks, the contractor will provide all source files and content to EPA with final 
deliverables. For each of the following tasks the contractor will be responsible for 
coordinating with other contractors supporting the decentralized program as necessary. 
The contractor may also be asked to coordinate certain activities with other EPA offices 
or other organizations outside of the EPA. In any of these instances the contractor should 
be certain to communicate that they are working as a contractor to the EPA's Office of 
Water. The contractor must be familiar with EPA's Office of Public Affairs (OPA) 
guidelines, standards, best practices, technical requirements for website design and 
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publications and all deliverables should comply. OPA's guidelines can be found at: 
http://yosemite.epa.gov/OEI/webguide.nsf/homepage 

OBJECTIVE 

The focus of this task order is to support implementation of a memorandum of 
understanding (MOU) with partner organizations involved in managing decentralized 
wastewater systems (commonly referred to as septic systems) to facilitate collaboration 
and effective communication between EPA and its partners in support of the goals of 
EPA's 2005 Decentralized Program Strategy. 

TASKS 

Task 1 - Hold Kick-Off Meeting 

The contractor shall meet with the Task Order COR and other OWM project personnel to 
discuss goals to accomplish the task order. EPA will provide material at this meeting on 
the Decentralized Program and the partner organizations involved in the MOU. The 
contractor shall bring all key personnel who shall participate in the project to this meeting 
at EPA headquarters, within five (5) business days after the task order is issued. The 
contractor will incorporate meeting discussions into a meeting summary which shall 
include milestones, target dates, and deliverables within ten (10) business days after the 
meeting. 

Deliverables and Milestones: A final meeting summary fifteen (15) days after Task 
Order approval 

Task 2- Support the Activities of the MOU Partnership 

To support the ongoing implementation of the MOU partnership, the contractor shall 
provide support that includes, but not limited to: 

Meeting and Conference Calls- The contractor shall attend and conduct bi-monthly 
conference calls of the full Decentralized MOU Partnership which includes developing 
agendas based on partner input, facilitating discussions during the meeting, developing 
and distributing meeting minutes, and keeping partner representatives engaged. 

Product Development - The contractor shall support the development of 2-4 products 
which may include but are not limited to fact sheets, position papers, articles, etc.) by 
drafting material and obtaining comments on draft documents. 

Webcasts Series - The contractor shall support the development, scheduling, and 
presentation of a maximum of 4 webcasts and related materials to be determined by the 
partners. 

Conference Support - The contractor shall support the Partners' conferences by 
maintaining a schedule/calendar, manage the MOU Partnership and EPA Decentralized 
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Program display booth to go to appropriate conferences/workshops, coordinating partner 
attendance to ensure staffing of the booth and providing print materials. 

Strategic Plan - The contractor shall develop a strategic plan, based on Partner input, as 
a result of the MOU Partners' meeting in November 2014 that will guide the efforts of 
the partnership through the renewal of the agreement, 2014-2017. 

Workgroups- The contractor shall support the workgroups (3) that form to complete 
tasks/projects the Partners determine they want to undertake as a result of the MOU 
Renewal and Strategic Planning held in November 2014. The contractor shall also 
coordinate with the lead person for each activity to ensure satisfactory progress in 
completing the agreed upon activities. 

SepticSmart - The contractor shall support the planning, marketing, and development 
preparations of outreach materials ( 4-6), including graphics, for the SepticSmart program 
and SepticSmart Week, September 26-30, 2016. These materials must be made 50S­
compliant. Materials include, but not limited to, brochures, factsheets, user guides, PSAs, 
articles, curriculum, etc. EPA will provide the expert content to be included in the 
materials. 

The contractor will support the task groups in conducting the work specific to each task. 

In consultation with the EPA WACOR, the contractor shall contact key MOU partners to 
discuss the technical or substantive issues involved in preparing for the MOU or Work 
Group meetings, timing, schedule, and other parties potentially involved. The contractor 
may distribute background information provided by theW ACOR on the issues or 
process. 

The contractor shall meet with the EPA Contract-Level Contracting Officer's 
Representative (CL-COR and WACOR to discuss substantive and procedural and process 
design issues and continue to define potentially involved interests and parties. 

Annual Progress Report - The contractor shall facilitate development of an end of year 
report on the progress made through the MOU partnership during the year. 

Deliverables and Milestones: Two drafts and one final shall be developed with input 
from all partners of each of the developed products referred to above, webcast(s) 
materials, slide presentations, and progress report. 

Travel 

Most travel will be local. It is expected there will be travel expenses for 1-2, one day 
partner meetings in Washington, D.C. The contractor shall attend and participate in up to 
two (2) conferences and training events sponsored by the partner organizations. 
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Performance Standards and Quality Measures 

Tasks are to be evaluated in accordance with the Quality Assurance Surveillance Plan 
and Quality Management Plan identified in the Blanket Purchase Agreement. 

Conference/Meeting Guidelines and Limitations 

The Contractor shall immediately alert the EPA W A COR/ Alternate W ACOR to any 
anticipated event under the work assignment which may result in incurring an estimated 
$20,000 or more cost, funded by EPA, specific to that event, meeting, training, 
etc. Those costs would include travel of both prime and consultant personnel, planning 
and facilitation costs, A V and rental of venue costs, etc. The EPA W A COR/ Alternate 
WACOR will then prepare approval internal paperwork for the event and will advise the 
Contractor when appropriate signatures have been obtained. At that point, effort can 
proceed for the event. If the event is being sponsored by another EPA organization, the 
organization providing the planning is responsible for the approval. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-69 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 MOU on Decentralized 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 06/30/2016 
This Action: $45,013.00 278 

Total: $45,013.00 278 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/20/2016 Cost/Fee $45,013.00 LOE: 278 

Cumulative Approved: Cost/Fee $45,013.00 LOE: 278 

Work Assignment Manager Name Maureen Pepper Branch/Mail Code: 

Phone Number: 208-378-5626 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-69 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 MOU on Decentralized 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 03/30/2016 To 06/30/2016 

Comments: 

The purpose of this Amendment 1 is to change the WACOR to Heidi Faller (Phone: 202-566-1089; E-mail: 

faller.heidi@epa.gov). 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Heidi Faller Branch/Mail Code: 

Phone Number: 202-566-1089 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--~ 
Branch/Mail Code: 

o~'v( 3/30/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-69 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 01/01/2011 To 12/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 MOU on Decentralized 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/01/2016 To 10/31/2016 

Comments: 

The purpose of this Amendment 2 is to extend the work assignment period of performance through October 31, 

2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 12/31/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Heidi Faller Branch/Mail Code: 

Phone Number: 202-566-1089 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Braq~Heath / Branch/Mail Code: 0 ~~ /1-J -~ Phone Number: 513-487-2352 
I ' 12/8/2016 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-70 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Support for CWSRF 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. 3.10 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this Work Assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Karen Fligger Branch/Mail Code: 

Phone Number 202-564-2992 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 
~-~ Branch/Mail Code: 

[5"-v( 12/3112015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-70 

TITLE: Support for the CWSRF Allotment Report 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Karen Fligger USPS Mailing Address Courier Address 
Phone: (202) 564-2992 Municipal Support Division EPA West Building 
Fax (202) 501-2397 1200 Pennsylvania Ave., NW 1301 Constitution Ave., NW 
Fligger .karen@ epa. gov Mail Code 4204M Room 6210KK 

Washington, DC 20460 Washington, DC 20004 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

BACKGROUND: 

EPA is required by Water Resources Reform and Development act, sec. 5005. Report on the 
allotment of funds (passed on June 10, 2014) to develop a report to determine whether that 
formula adequately addresses the water quality needs of eligible States, territories, and Indian 
tribes, and include any recommendations for changing the allotment formula. 

This work assignment is to provide technical and administrative contract support to complete the 
Clean Water State Revolving Fund (CWSRF) Allotment Formula Report to Congress. The 
contractor shall provide technical support to EPA under the task described below. 

The requirements include the collection of secondary environmental measurements; therefore, a 
Quality Assurance Project Plan (QAPP) is required. The QAPP submitted and approved under 
Contract No. EP-C-08-004, Task Order No. 65 is applicable for this Work Assignment and does 
not need to be resubmitted. 

TASKS: 

Task 1. Support the completion of the Review of the Allotment of the Clean Water State 
Revolving Fund (CWSRF) Report to Congress 

The contractor shall support the development of this report including: 
• Update the CWSRF Allotment Model (developed for EPA under contract EP-C-11-009, 

work assignment 4-34) for calculating the allotment to add or delete data elements and/or 

remove or add functionality. This may include identifying data sources. 

• Support development additional analysis and tables, charts, and maps to clearly convey 

data in the report. 
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• Following OMB' s approval, providing final, professionally edited versions of the report 
in the following formats: 

o Microsoft Word 
o 508 compliant PDF 
o A print ready file. 

• Provide support and analysis to respond to inquiries from Congress, states, and the 
general public following the release of the report. 

EPA anticipates that report will be 10-15 pages long plus 3-5 appendices. 

Task 1 Deliverables: 
1. Updated model within 5 business days of written direction from EPA. 

2. Completed tables, charts, and maps to convey data within 5 business days of written 

direction from EPA 

3. Professionally edited Report in Microsoft Word, 508-compliant PDF, and professional 
publication software formats within 10 business days of receiving written direction from 
EPA. 

4. Responses to inquiries with 5 business days of written direction from EPA 

SCHEDULE OF BENCHMARKS & DELIVERABLES: 

Task Deliverable Final Date 
Task 1 Updated model Within 5 business days of 

written direction from EPA 

Task 1 Completed tables, charts, and maps to convey data Within 5 business days of 
written direction from EPA 

Task 1 Professionally edited Report in Microsoft Word, Within 10 business days of 
508-compliant PDF, and professional publication written direction from EPA 
software formats 

Task 1 Responses to inquiries Within 5 business days of 
written direction from EPA 

REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract 
requirements. See contract clause F.2, F.3, and J.2 "List of Attachments, Number 2- Reports of 
Work". 

TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements. See contract 
clause H.23 
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CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to theW A COR. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA W ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

The following performance measures will apply to work under this work assignment 

Performance Requirement Measurable Performance Surveillance Methods Incentives/Disincentives 
Standards 

Management and The Contractor shall maintain EPA contract managers will Any issues that impact project 
Communications: During the contact with contract managers allocate the time needed to discuss schedules and cost that are not 
performance of the Contract, the (EPA CO, CL-COR and W ACOR) and address all issues identified by brought to the attention of the 
Contractor shall immediately throughout the performance of the the Contractor. Each EPA contract appropriate EPA contract manager 
inform EPA of any issue that may contract and identify any issues or manager will document and before occurrence will be 
potentially impact project concerns to the appropriate EPA maintain a complete record of the unsatisfactory. Two or more 
schedules or cost. contract manager prior to issues, agreements and outcome. incidents during any contract 

occurrence. In cases where issues All EPA contract managers will option period will be reported as 
have a direct impact on project review monthly progress reports unsatisfactory performance in the 
schedules and cost, the contractor for indicators of communications NIH Performance Evaluation 
shall provide options for EPA' s problems and will bring issues to System. 
consideration on resolving or the Contractor's immediate 
mitigating the impacts. attention. 

Cost Management and Control: The Contractor shall monitor, track The EPA CL-COR will routinely An overrun that exceeds 4% of the 
The Contractor shall perform all and accurate I y report level of meet with the Contractor's Project total contract obligation that is the 
work in an efficient and cost effort, labor cost, other direct cost Manager to discuss the work direct result of the Contractor's 
effective manner, applying cost and fee expenditures to EPA progress and contract and failure to manage and control cost 
control measures where practical. through monthly progress reports individual work assignment level will result in an unsatisfactory 

and approved special reporting expenditures. The CL-COR shall rating being reported to the NIH 
requirements. review the Contractor's monthly Performance System. 

progress reports and request the 
The Contractor shall assign WACOR's verification of 
appropriately leveled and skilled expenditures and technical 
personnel to all tasks, practice and progress before authorizing invoice 
encourage time management, and payments. 
ensure accurate and appropriate 
time keeping. The EPA W ACOR will maintain 

regular contact with the 
Contractor's designated work 
assignment manager /project 
manager to discuss work 
assignment progress and 
expenditure. TheW ACOR will 
review the Contractor's monthly 
progress report and invoice and 
provide feedback to the CL-COR 
on payment. 

Technical Analyses: The analyses conducted by the The appropriate Contract Managers All analyses conducted for EPA by 
contractor shall be factual and will review all analyses conducted the Contractor must be factual and 

The Contractor shall collect and defensible and based on sound by the Contractor and will based on sound science and 
analyze data in support of the science and engineering. All data independently consider the merit. engineering. If after reviewing the 
Agency decision-making. shall be collected from reputable EPA may opt to peer review Contractor's analysis, EPA 

sources and quality assurance analyses to further validate merit. determines that the content is not 
measures shall be conducted in factual, legally defensible or based 
accordance with agency on sound science and engineering, 
requirements and any additional The Contractor's performance will 
requirements outlined in individual be reported as unsatisfactory in the 
work assignments. Any work NIH Contractor Performance 
requiring the contractor provided System. 
options or recommendations shall 
include the rationale use in 
selecting the 
option/recommendation and all 
other options considered. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-70 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Support for CWSRF 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 06/30/2016 
This Action: $19,990.00 170 

Total: $19,990.00 170 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/20/2016 Cost/Fee $19,990.00 LOE: 170 

Cumulative Approved: Cost/Fee $19,990.00 LOE: 170 

Work Assignment Manager Name Karen Fligger Branch/Mail Code: 

Phone Number: 202-564-2992 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-71 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 Technical Support for Region 9 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 02/26/2016 To 06/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Pascal Mues Branch/Mail Code: 

Phone Number: 415-972-3768 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--~ 
Branch/Mail Code: 

··""\ 

A\/1 2/26/2016 Phone Number: 513-487-2352 v ·( 
ISianature! !Date FAX Number: 

Work Assignment Form. (WebFomns v1.0) 



Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 5-71 

Title: Technical Support for Region 9 Toxicity Statistical Methods Analysis 

Work Assignment Contracting Officer's Representative (WACOR): 

Pascal Mues 
EPA Region 9 (WTR-2-3) 
75 Hawthorne Street 
San Francisco, CA 94105 
Phone:415-972-3768 
E-mail: mues.pascal@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (A WACOR): 

Peter Kozelka 
EPA Region 9 (WTR-2-3) 
75 Hawthorne Street 
San Francisco, CA 94105 
Phone:415-972-3448 
E-mail: kozelka.peter@epa.gov 

Period of Performance: February 26, 2016 through June 30, 2016 

Purpose 

The contractor shall provide technical support for EPA Region 9' s efforts to encourage and 
promote the use of whole effluent toxicity data and statistical analysis for the NPDES program, 
including the pretreatment program. More directly, this work will provide technical assistance to 
the State and Regional Water Boards in order to answer questions about toxicity testing 
analytical methods and facilitate the implementation of the proposed Toxicity Amendment to the 
Water Quality Control Plan for Inland Surface Waters, Enclosed Bays, and Estuaries of 
California. Under the first task, the contractor will conduct analysis of toxicity test results to 
determine the statistical error rates and laboratory performance. Under the second task the 
contractor shall assist the California State Water Resources Control Board by providing a 
technical evaluation of the proposed implementation language for the state toxicity plan and 
assist in responding to the technical elements of public comments on the plan. Under the third 
task the contractor will assist in the development of presentation materials and present at a 1 day 
statistical toxicity testing workshop being planned by the State of California. The contractor will 
prepare outreach materials to be provided to assist toxicity testing laboratories participating in 
the workshop with data analysis. These training and outreach materials will be of particular 
interest for assisting end users to make informed decisions for pretreatment program design, 
NPDES permit design and receiving water monitoring programs to be used in the States 303(d) 
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evaluations. 

Background Information 

NPDES permits and, in some cases, pretreatment dischargers, often require discharging facilities 
to conduct toxicity testing and use statistical analysis, such as the Test of Significant Toxicity 
(TST) statistical approach to determine compliance with permit discharge limitations. 

The EPA has developed a statistical approach that assesses the toxicity effects of wastewater, 
storm water and receiving water to determine whether specific test species (USEPA 2002a, 
2002b) have a reduced ability to survive, grow, and reproduce. The statistical approach called the 
Test of Significant Toxicity (TST) is based on Agency funded research and has undergone peer­
review ((Denton et al., 2011; Diamond et al., 2011; Zheng et al., 2013; and Diamond et al., 
2013). Using the TST approach, permitting authorities will have more confidence when making 
NPDES determinations as to whether a permittee's effluent discharge is toxic or non-toxic. Use 
of the TST approach does not result in any changes to EPA's WET test methods; however, a 
facility might desire to modify its future WET tests by increasing the number of replicates over 
the minimum required (USEPA 1995, 2002a, 2002b, 2002c) by the approved EPA WET test 
method to increase test power, which is the probability of declaring an effluent non-toxic if the 
organism response at the IWC is truly acceptable. If WET tests have already been performed, the 
WET data generated cannot be modified to increase the number of test replicates because the 
TST analysis is done on valid WET data generated within a single WET test series. 
However, since this approach has been used over the past few years in California permits, there 
have been questions about the approach and the comparison to the other EPA statistical 
approaches, such as the No Observed Effect Concentration (NOEC) and point estimate 
techniques. So, additional data analysis, outreach materials and training are needed to further 
implement this approach. 

Description of Tasks/Scope of Work 

This project builds upon the existing California-specific test drive analysis (Diamond et al., 
2013) and training materials. Three primary tasks are being proposed. The first requires the 
contractor to complete technical statistical analysis of toxicity test data to evaluate the TST and 
its relationship with multiple concentration monitoring design, including evaluation of summary 
statistical results of means, standard deviations tables and plots, (see Task 1). The second task 
entails providing technical expertise to the State through writing a technical evaluation of the 
toxicity plan language, based on data collected in Task 1, and assisting with state preparation of 
responses to public comments on the toxicity plan where those comments relate to technical 
elements of the plan. The third task requires preparation of outreach and presentation materials to 
be given at a stakeholder one-day workshop (see Task 3). 

Task 0: Work Assignment Management 

The contractor shall routinely provide performance updates, estimated costs, level of effort 
(LOE) and key deliverables upon request from EPA's Work Assignment COR (WACOR) and/or 
Alternative WACOR for all ongoing tasks. Regularly scheduled bi-weekly conference calls and 
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in-person meetings, as needed, will be coordinated between EPA's WACOR and the contractor 
to discuss the work assignment and progress of tasks. In addition, the contractor shall provide a 
monthly progress report that includes implementation plan(s); issues encountered and lessons 
learned regarding the progress of all tasks, the tracking of expenditures, and any other 
administrative activities, as requested. 

Deliverables: The contractor shall provide a monthly progress report that will include progress 
on the items and deliverables described in each of the tasks below. The contractor shall report 
any complications or delays to the EPA W ACOR at the earliest practicable opportunity and 
strive to resolve such issues promptly. The contractor shall maintain a cumulative list of all 
technical directives. The contractor shall report in accordance with Contract Reporting 
Requirements. 

Task 1: Provide Statistical Technical Assistance to EPA 

The contractor shall assist EPA staff in the evaluation of statistical error rates when using the 
TST approach. This will involve the review of R code program code to conduct this analysis. 
The error rate to be evaluated is the error of "declaring a sample toxic when it should have been 
declared statistically non-toxic". This is a primary source of debate in the regulated community 
and therefore needs to be addressed with an extensive Monte Carlo analysis. The contractor 
should have extensive hands-on expertise in this area; (see Denton et al., 2011; Diamond et al., 
2011; Zheng et al., 2013; and Diamond et al., 2013). We anticipate the work will require 
development of an additional data analysis synthesis followed by a supplemental data analysis 
synthesis based on information and data provided in the context of ongoing toxicity litigation. 

Task 1 Schedule: 
- Initial data analysis synthesis 
-Final data analysis synthesis/paper preparation 

Per TD of W ACOR 
June 2016 

Task 1 Deliverables: Technical analyses with summary data tables for which will be presented 
at the workshop (see Task 3), and co-presentation of project results with EPA staff (see task 3). 
The contractor will assist in the development of cumulative frequency tables showing the 
summary statistics such as mean and standard deviations, and Monte Carlo simulation files. 
Results from the synthesis deliverables will be used to assist in development of a paper 
presenting the results. 

Task 2: Provide Technical Assistance to the State of California 

The contractor will assist State Water Resources Control Board staff by preparing documentation 
and technical analyses in supporting of the state Toxicity Plan language. Specifically, the 
contractor will be tasked with: 

• Supporting development of technical arguments specific to the policy, 

• reviewing technical portions of the staff report 

• reviewing technical portions of the amendment language, 

• answering staff questions regarding statistical methodology, in particular 
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o the use of the Test of Significant Toxicity in conjunction with effluent limits and 

testing and monitoring, and 

o the use of additional replicates to ensure proper application of methods. 

• answering other technical support questions, 

• developing figure, diagrams, and other materials 

• presenting material at State Board meetings, and 

• helping to respond to specific questions raised in public comment letters 

The technical support related to toxicity and statistical methodologies will help the SWRCB 
Staff make informed decisions regarding policy development. 

The Contractor shall, with a frequency not less than monthly, keep the EPA COR appraised of 
the time I Level of Effort being expended on the above activities, including a breakdown of the 
hours expended by Professional Level. Total LOE is not to exceed the state's budgeted amount 
of 184 LOE hours. 

Task 2 Schedule: 
Contractor support on specific issues will be scheduled on an as-needed basis with the State, 
however the overall timing will be as follows: 
- Kick-off call with SWRCB Per TD of W ACOR 
- Initiation of support activities 
- Support activities to conclude 

Per TD of W ACOR 
June 30, 2016 

Task 2 Deliverables: electronic drafts of written technical arguments specific to the state policy 
(specific issues to be designated by SWRCB staff), reviews of staff report and amendment 
language in "track changes" or other format requested by the State, electronic copies of written 
responses to staff questions on statistical methodology, electronic copies of figures and diagrams 
prepared for the Toxicity Plan and related outreach materials, and draft responses to the technical 
elements of questions raised in public comment letters. 

Task 3: Prepare and Present at a 1-day Toxicity Statistical Workshop 

The contractor will assist in preparation of a one-day statistical workshop. This workshop will 
discuss the technical components of the scientific and technical underpinnings of the TST, 
discuss statistical error rates (both alpha and beta), present California test drive analyses, and 
demonstrate calculations using the TST approach. This workshop will be attended by the Los 
Angeles Water Resources Control Board, State Water Resources Control Board, the regulated 
communities such as wastewater and industrial dischargers who need to assess compliance with 
toxicity testing using the TST according to permits. Contractor will assist in preparing materials 
for the workshop based on analyses presented in Task 1 

Task 3 Schedule: 
- Prepare materials for workshop 
- Present at the workshop 
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Task 3 Deliverables: PowerPoint presentation materials for the workshop and guide for 
laboratories explaining how to determine the appropriate number of replicates to run in 
conducting toxicity testing. 

Estimated Level of Effort (LOE) 

LOE estimate for Tasks 1 and 3, combined, is 129 hours. For Task 2, the State of California has 
capped the LOE to a maximum of 184 LOE hours. 

The Contractor shall notify the CO and EPA WACOR in writing when 75% of the authorized 
work assignment LOE/labor hours for the respective tasks have been expended. 

Travel Requirements 

All travel shall be approved in advance by the Contract-Level Contracting Officer's 
Representative (CL-COR) and shall be in accordance with the Contract. 

Government Responsibilities 

EPA will discuss statistical analysis work and workshop preparation with the contractor prior to 
conduct of analysis and materials preparation. EPA will also participate in telephone meetings to 
discuss project status and issues as needed, in addition to participating in the Task 2 kick-off call 
with the State. EPA and the State will continue to provide to the contractor necessary 
information or documents required by the contractor to perform tasks under the current work 
assignment. While the state is planning the workshop and no contractor logistical support is 
needed, contractor will need to travel to participate in the workshop and project budget should 
incorporate these costs. 

Surveillance Plan: Not applicable. 

Contractor Identification 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites. 

Control Requirements 

1. Quality Assurance Project Plan (QAPP) 
All environmental data collected or used in support of decision making under this 
contract must be supported by an approved Quality Assurance Project Plan (QAPP) 
developed in accordance with the EPA Requirements (or Quality Assurance Project 
Plans {QA/R-5) (EPA/240/B-011003, 03/2012001 ), and the Guidance for Quality 
Assurance Project Plans (QA/G-5) (EPA/240/R-021009, 1212002). The Contractor must 
document, through theW A's monthly progress reports, the implementation of the 
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updated QAPP as the project progresses under the Quality Management Plan (QMP) as 
agreed under the overarching contract EP-C-11-009. 

2A. Organizational Conflict of Interest 
The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, 
there are no relevant facts or circumstances which could give rise to an organizational 
conflict of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed 
all such relevant information. See contract clause 1552.209-71 Organization of Conflict 
of Interest. 

2B. Notification of Conflicts of Interest Regarding Personnel 
The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) 
any actual or potential personal conflict of interest with regard to any of its employees 
working on or having access to information regarding this contract, or (2) any such 
conflicts concerning subcontractor employees or consultants working on or having 
access to information regarding the contract, when such conflicts have been reported to 
the Contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the 
objectivity of the employee, subcontractor employee, or consultant in performing the 
contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of 
Conflict of Interest. 

3. Enforcement Sensitive Information 
The contractor recognizes that contractor employees in performing tasks specified by 
this W A may have access to data/information, either provided by the government or first 
generated during contract performance, of enforcement sensitive nature which should 
not be released to the public without Environmental Protection Agency (EPA) approval. 
Enforcement sensitive refers to records or information compiled for law enforcement 
purposes (whether administrative, civil or criminal), the disclosure of which could 
reasonably be expected to interfere with the enforcement action. It is imperative that all 
contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract and/or W A, or with access to materials 
developed pursuant to such efforts, understand that this information is confidential and 
any disclosure or misuse of the information may result in prosecution to the fullest 
extent of the law. All contractor personnel are expected to exercise due diligence in 
safeguarding, handling or disposing of any such information. 

4. Project Employee Confidentiality Agreement 
The contractor agrees that the contractor employee will not disclose, either in whole or 
in part, to any entity external to the EPA, the Department of Justice, or the contractor, 
any information or data (as defined in FAR Section 27.401) provided by the government 
or first generated by the contractor under this contract, any site-specific cost 
information, or any enforcement strategy without first obtaining the written permission 
of the EPA CL-COR. If a contractor, through an employee or otherwise, is subpoenaed 
to testify or produce documents, which could result in such disclosure, the contractor 
must provide immediate advance notification to the EPA so that the EPA can take action 

Page 6 of 10 



to prevent such disclosure. Such agreements shall be effective for the life and for a 
period of five (5) years after completion of the contract. 

5. Handling of Confidential Business Information (CBI) 
Contractor's access to TSCA CBI must comply with the procedures set forth in the 
TSCA CBI Security Manual. Likewise, access to FIFRA CBI shall follow the security 
procedures set forth in the FIFRA Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or 
confidential business or financial data of other companies, and as long as such data 
remains proprietary or confidential, the contractor shall protect such data from 
unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall 
be treated as confidential and kept in a secure area with access limited to only contractor 
personnel directly involved in the case or special project assignment. The contractor, 
subcontractor, and consultant personnel are bound by the requirements and sanctions 
contained in their contracts with the EPA and in EPA's confidentiality regulations found 
at 40 CFR Part 2, Subpart B. The contractor subcontractors, and consultant must adhere 
to EPA-approved security plans which describes procedures to protect CBI, and are 
required to sign non-disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the 
contractor shall be available for EPA and DOJ internal use only. The contractor shall 
not release any part of such data without the written direction of theW A COR. 

6. Conference/Meeting Guidelines and Limitations 
The contractor shall immediately alert the EPA WACOR to any anticipated event under 
the work assignment which may result in incurring an estimated $20,000 or more cost, 
funded by EPA, specific to that event, meeting, training, etc. Those costs would include 
travel of both prime and consultant personnel, planning and facilitation costs, A V and 
rental of venue costs, etc. The EPA W ACOR will then prepare approval internal 
paperwork for the event and will advise the contractor when appropriate signatures have 
been obtained. At that point, effort can proceed for the event. If the event is being 
sponsored by another EPA organization, the organization providing the planning is 
responsible for the approval. 

Defined Performance Criteria 

EPA shall evaluate the Contractor's overall work in accordance with the "Performance 
Surveillance Plan", attached below. In addition, EPA shall score each of the three written final 
deliverables on a 5 point scale based on quality of the deliverables, consistency with SOW, and 
timeliness of deliverables. The three scores will be averaged. 

In order to be rated "Outstanding", the Contractor must achieve an average rating of 4.5 out of 5 
or higher. 
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In order to be rated "Exceeds Expectations", the Contractor must achieve an average rating of 4 
out of 5 or higher. 
In order to be rated Satisfactory, the Contractor must achieve an average rating of 3 out of 5 or 
higher. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance 
Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Requirement 
Management and The Contractor shall maintain contact EPA WACOR and CL-COR (as If the contractor fails to implement 
Communications: with the EPA W ACOR throughout the necessary) will allocate the time corrective actions after EPA 

performance of the work assignment. needed to discuss and address all identifies and provided written 
During the life of this issues identified by the Contractor. documentation of performance 
work assignment, the The contractor shall identify to the The EPA W ACOR and CL-COR issues, EPA will rate this 
Contractor shall notify W ACOR any delays with regard to will document and maintain a performance category 
EPA immediately of deliverables not less than one week prior complete record of the issues, "unsatisfactory." 
any issues that may to the deliverable date that has been agreements and outcome. The 
impact the timeliness of established in the work assignment or EPA WACOR and CL-COR will If three or more the active work 
deliverables of the technical direction document. review monthly progress reports assignments for the period are rated 
problems associated for indicators of problems not unsatisfactory, EPA will rate the 
with the development of The contractor shall identify to the previously mentioned. The EPA Business Relations category as 
deliverables. W ACOR any issues or concerns that W ACOR will also monitor the unsatisfactory in the CP ARS 

have a direct impact on project schedules timely receipt of deliverables. For Contract Performance System. 
within three (3) days of occurrence. those that are late without prior 

notice, the EPA will formally 
The contractor shall provide options for document to the Contracting 
EPA's consideration on resolving or Officer the late delivery. 
mitigating the impacts identified. 

Cost Management and The Contractor shall monitor, track and The EPA CL-COR will routinely EPA will thoroughly review work 
Control: accurate! y report level of effort, labor meet with the assignment funding ceiling 

cost, other direct cost and fee Contractor's Project Manager to overruns to determine the 
The Contractor shall expenditures to EPA through monthly discuss the work progress and contractor's ability to control the 
perform all work in an progress reports and approved special contract and individual work situation. If EPA determines that 
efficient and cost reporting requirements. assignment level expenditures. the contractor failed to control cost, 
effective manner, the contractor will be rated 
applying cost control The Contractor shall assign appropriately The EPA CL-COR and EPA "unsatisfactory" in this category. 
measures where leveled and skilled personnel to all tasks. W ACOR shall review the 
practical. The contractor should not exceed Contractor's monthly progress Multiple incidents of work 
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PERFORMANCE SURVEILLANCE PLAN 

Performance 
Measurable Performance Standards Surveillance Methods Incentives/Disincentives 

Requirement 
established work assignment ceilings reports and request the WACOR to assignment overrun that result in an 
and, in general, should expend dollars ensure that ceilings are not overall cost overrun of greater than 
and hours at similar ratios. If either the exceeded, that progress is being 4% of the approved total work 
expenditure of hours or dollars deviates made, and that the contractor is assignment funding for the current 
significantly, the contractor shall provide effectively utilizing the LOE contract period, will result in an 
an explanation in its Monthly Progress provided under the work unsatisfactory rating in the CP ARS 
Report. assignment. Contract Performance System. 

Quality of Products delivered under this work The EPA W ACOR will review all If EPA determines that the 
Product/Services: assignment must not contain any major documents delivered under this contractor's analyses is factually 

factual errors. The analyses provided in work assignment for content inaccurate or if significant 
The contractor shall each product shall be logical, consistent, accuracy. technical errors are found in any 
ensure documents and defensible. documents produced by the 
developed under this contractor, EPA may determine 
task order are quality that the cost associated with 
products that are factual redoing the work shall be borne by 
and based on sound the contractor. 
science and engineering 
principles. Multiple incidents of this nature 

under the contract will result in an 
unsatisfactory rating for Quality 
and Manage Control being reported 
to the CP ARS Contract 
Performance System. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-71 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Technical Support for Region 9 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 02/26/2016 To 06/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 06/30/2016 
This Action: $45,262.00 313 

Total: $45,262.00 313 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/20/2016 Cost/Fee $45,262.00 LOE: 313 

Cumulative Approved: Cost/Fee $45,262.00 LOE: 313 

Work Assignment Manager Name Pascal Mues Branch/Mail Code: 

Phone Number: 415-972-3768 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-71 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 12/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 
Base Option Period Number 5 Technical Support for Region 9 

Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/01/2016 To 12/31/2016 

Comments: 

The purpose of this Amendment 1 is to extend the work assignment period of performance through December 31, 

2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 12/31/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Pascal Mues Branch/Mail Code: 

Phone Number: 415-972-3768 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath , 
Branch/Mail Code: 

o"~( -~;J 12/8/2016 Phone Number: 513-487-2352 

ISianature! !Date FAX Number: 
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EP-C-11-009 
Base Option Period Number 5 Water Finance Clearinghouse 
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TETRA TECH, INC. See PWS 
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D Work Plan Approval From 10/31/2016 To 12/31/2016 
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SFO 

(Max2) 
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Cumulative Approved: Cost/Fee LOE: 
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(Signature) (Date) FAX Number: 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-72 

TITLE: Water Finance Clearinghouse and W ebinars 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Sonia Brubaker USPS Mailing Address Courier Address 
Phone: 202-564-0120 1200 Pennsylvania Ave NW 1201 Constitution Ave NW 
Fax: 202-501-2346 (MC 4204M) Washington, DC 20004 
brubaker. sonia@ eQa. gov Washington, DC 20460 

PERIOD OF PERFORMANCE: October 31,2016 through December 31,2016 

BACKGROUND 

EPA's Water Infrastructure and Resiliency Finance Center (Water Finance Center) was created 
in January 2015 to identify water infrastructure financing approaches that help communities 
reach their public health and environmental goals. The Water Finance Center helps communities 
make informed decisions for their drinking water, wastewater, and stormwater infrastructure. 

SCOPE OF WORK 

TASK 0: WORK ASSIGNMENT MANAGEMENT 

The contractor shall routinely provide performance updates, estimated costs, level of effort 
(LOE) and key deliverables upon request from theW ACOR for all ongoing tasks. Regularly 
scheduled bi-weekly conference calls and in-person meetings, as needed, will be coordinated 
between theW ACOR and the contractor to discuss the work assignment and progress of tasks. In 
addition, the contractor shall provide a monthly progress report that includes implementation 
plan(s); issues encountered and lessons learned regarding the progress of all tasks, the tracking of 
expenditures, and any other administrative activities, as requested. 

Deliverables: The contractor shall provide a monthly progress report that will include the status 
of the implementation plan and issues encountered. The contractor shall report all expenditures 
and provide any relevant invoices as available. The contractor shall maintain a cumulative list of 
all technical directives. The contractor shall report in accordance with Contract Reporting 
Requirements. 

Page 1 of7 



Task 1: Water Finance Clearinghouse Research 
A clearinghouse of water finance information will be developed to help communities make 
informed decisions for their drinking water, wastewater and stormwater infrastructure needs. 
Stormwater financing information has been identified through a previous Tetra Tech work 
assignment. The clearinghouse will be designed through EPA's OW Project Management Office. 

For Task 1, the contractor will identify water infrastructure finance resources available to 
communities and drinking water and wastewater utilities including funding sources, financing 
approaches, case studies, and other resources. If necessary, the contractor may be tasked to 
develop some resources. These resources will contain information for funding water 
infrastructure capital projects and predevelopment or other planning requirements. The 
contractor shall identify available based on a national, regional, and state level from government 
agencies, industry groups, and other institutions that are free of charge and available to the 
public. EPA's subject matter expert for this task is Kristyn Abhold (abhold.kristyn@epa.gov). 

Deliverables: The contractor will categorize resources based on funding sources, financing 
approach, category, resource type, resource source, geographic scope, and date. EPA will 
provide a draft list of bullets for each of these resources. The contractor shall deliver these 
resources to EPA in a sortable, filterable Microsoft Excel spreadsheet. EPA will comment on the 
draft template and the draft spreadsheet before the final spreadsheet is delivered to EPA. 
Digital copies, and website links, of all free, downloadable resources in the spreadsheet shall be 
provided to EPA. 

Task 2: Water Finance Webinar Support 
The Water Infrastructure and Resiliency Finance Center will host two webinars in November and 
December 2016 that focus on funding disasters and funding resiliency for drinking water, 
wastewater, and stormwater utilities. EPA's subject matter expert for this task is Kristyn Abhold 
( abhold.kristyn@ epa. gov). 

Subtask 2.a. Disaster Recovery Funding Webinar 
Deliverables: The contractor shall assist in preparing one webinar, 1-2 hours in length, on 
disaster funding for drinking water, wastewater, and stormwater. The webinar will highlight 
solutions for financing emergency responses and explore how Drinking Water State Revolving 
Funds and Clean Water State Revolving Funds can play a vital role in disaster recovery in the 
short-run. The webinar is expected to be held on or about November 22, 2016. 

The contractor shall provide pre-webinar support under this task, including identifying webinar 
software (including the ability to use EPA's Adobe Connect webinar software), developing a 
flyer, managing registration process through EPA's EventBrite service agreement, developing 
Power Point template, contacting speakers, and collecting information from speakers. EPA will 
identify speakers for the webinar. 

The contractor shall provide day-of-webinar support including managing webinar platform, 
recording the webinar, and facilitating the event. 

The contractor shall provide post-webinar support including preparing a 508 compliant webinar 
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recording to post on EPA's Y ouTube page ( timecoded transcript as an SRT file, Y ouTube 
information file, and MP4 recording), transcript in Word, polls and summary information, Q&A 
documents, and list of registrants and attendees. 

Subtask 2.b. Resiliency Funding Webinar 
Deliverables: The contractor shall assist in preparing one webinar, 1-2 hours in length, on 
resiliency funding for drinking water, wastewater, and stormwater. The webinar will focus on 
funding strategies and solutions for helping communities build resiliency into their current 
operations and long-term planning. The webinar is expected to be held on or about December 6, 
2016. 

The contractor shall provide pre-webinar support under this task, including identifying webinar 
software (including the ability to use EPA's Adobe Connect webinar software), developing a 
flyer, managing registration process through EPA's EventBrite service agreement, developing 
Power Point template, contacting speakers, and collecting information from speakers. EPA will 
identify speakers for the webinar. 

The contractor shall provide day-of-webinar support including managing webinar platform, 
recording the webinar, and facilitating the event. 

The contractor shall provide post-webinar support including preparing a 508 compliant webinar 
recording to post on EPA's Y ouTube page ( timecoded transcript as an SRT file, Y ouTube 
information file, and MP4 recording), transcript in Word, polls and summary information, Q&A 
documents, and list of registrants and attendees. 

ANTICIPATED TRAVEL REQUIREMENTS 

All travel shall be approved in advance by the CL-COR and shall be in accordance with the 
Contract. 

ADDITIONAL REQUIREMENTS 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics 
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the 
prior written approval of the Contracting Officer. 

Upon issuance of written technical direction, the contractor shall submit for inspection of all 
work in progress at any time under this work assignment. The contractor shall develop and 
maintain files supporting each task. 

The contractor shall contact the Contracting Officer (CO) and/or the Contract Level COR (CL­
COR) by telephone to discuss any problems that may adversely affect the work on this Work 
Assignment. Within five (5) calendar days the contractor shall follow the phone call with a brief 
written explanation of the problem, including any actions already taken, and/or recommended 
solutions to correct the problem. Written explanation shall be made available to the CO and the 
CL-COR. 
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CONTRACTOR IDENTIFICATION 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites. 

CONTROL REQUIREMENTS 

Quality Assurance Project Plan (QAPP): 

All work conducted under this W A is subject to the guidelines of the contract quality 
management plan. A separate QAPP is not anticipated for this W A. 

Organizational Conflict of Interest: 

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are 
no relevant facts or circumstances which could give rise to an organizational conflict of interest, 
as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. 
See contract clause 1552.209-71 Organization of Conflict of Interest. 

Notification of Conflicts of Interest Regarding Personnel: 

The contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any 
actual or potential personal conflict of interest with regard to any of its employees working on or 
having access to information regarding this contract, or (2) any such conflicts concerning 
subcontractor employees or consultants working on or having access to information regarding 
the contract, when such conflicts have been reported to the contractor. A personal conflict of 
interest is defined as a relationship of an employee, subcontractor employee, or consultant with 
an entity that may impair the objectivity of the employee, subcontractor employee, or consultant 
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 
Notification of Conflict of Interest. 

Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this W A 
may have access to data/information, either provided by the government or first generated during 
contract performance, of enforcement sensitive nature which should not be released to the public 
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil or 
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement 
action. It is imperative that all contractor personnel, including but not limited to, subcontractor 
and consultant personnel assigned to work on this contract and/or W A, or with access to 
materials developed pursuant to such efforts, understand that this information is confidential and 
any disclosure or misuse of the information may result in prosecution to the fullest extent of the 
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or 
disposing of any such information. 
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Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to 
any entity external to the EPA, the Department of Justice, or the contractor, any information or 
data (as defined in FAR Section 27.401) provided by the government or first generated by the 
contractor under this contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the CL-COR or CO. If a contractor, through an 
employee or otherwise, is subpoenaed to testify or produce documents, which could result in 
such disclosure, the contractor must provide immediate advance notification to the EPA so that 
the EPA can take action to prevent such disclosure. Such agreements shall be effective for the 
life and for a period of five (5) years after completion of the contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI 
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in 
the FIFRA Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be 
treated as confidential and kept in a secure area with access limited to only contractor personnel 
directly involved in the case or special project assignment. The contractor, subcontractor, and 
consultant personnel are bound by the requirements and sanctions contained in their contracts 
with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. The 
contractor subcontractors, and consultant must adhere to EPA-approved security plans which 
describes procedures to protect CBI, and are required to sign non-disclosure agreements before 
gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor 
shall be available for EPA and DOJ internal use only. The contractor shall not release any part of 
such data without the written direction of the W A COR. 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert theW ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

Management and The contractor shall maintain WACOR and CL-COR (as If the contractor fails to implement 
Communications: contact with the W ACOR necessary) will allocate the time corrective actions after EPA identifies 

throughout the performance of the needed to discuss and address all and provided written documentation of 
During the life of this work work assignment. issues identified by the contractor. performance issues, EPA will rate this 
assignment, the contractor The W ACOR and CL-COR will performance category "unsatisfactory." 
shall notify EPA immediately The contractor shall identify to the document and maintain a 
of any issues that may impact W ACOR any delays with regard to complete record of the issues, If three or more the active work 
the timeliness of deliverables deliverables not less than one week agreements and outcome. The assignments for the period are rated 
of the problems associated prior to the deliverable date that has W ACOR and CL-COR will unsatisfactory, EPA will rate the 
with the development of been established in the work review monthly progress reports Business Relations category as 
deliverables. assignment or technical direction for indicators of problems not unsatisfactory in the CP ARS Contract 

document. previously mentioned. The Performance System. 
W ACOR will also monitor the 

The contractor shall identify to the timely receipt of deliverables. For 
W ACOR any issues or concerns that those that are late without prior 
have a direct impact on project notice, the EPA will formally 
schedules within three (3) days of document to the Contracting 
occurrence. Officer the late delivery. 

The contractor shall provide options 
for EPA's consideration on 
resolving or mitigating the impacts 
identified. 
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Cost Management and The contractor shall monitor, track The EPA CL-COR will routinely EPA will thoroughly review work 
Control: and accurately report level of effort, meet with the contractor's Project assignment funding ceiling overruns to 

labor cost, other direct cost and fee Manager to discuss the work determine the contractor's ability to 
The contractor shall perform expenditures to EPA through progress and contract and control the situation. If EPA determines 
all work in an efficient and monthly progress reports and individual work assignment level that the contractor failed to control cost, 
cost effective manner, approved special reporting expenditures. the contractor will be rated 
applying cost control requirements. "unsatisfactory" in this category. 
measures where practical. The EPA CL-COR and W ACOR 

The contractor shall assign shall review the contractor's Multiple incidents of work assignment 
appropriately leveled and skilled monthly progress reports and overrun that result in an overall cost 
personnel to all tasks. The request the Work Assignment overrun of greater than 4% of the 
contractor should not exceed Managers to ensure that ceilings approved total work assignment funding 
established work assignment are not exceeded, that progress is for the current contract period, will result 
ceilings and, in general, should being made, and that the in an unsatisfactory rating in the CP ARS 
expend dollars and hours at similar contractor is effectively utilizing Contract Performance System. 
ratios. If either the expenditure of the LOE provided under the work 
hours or dollars deviates assignment. 
significantly, the contractor shall 
provide an explanation in its 
Monthly Progress Report. 

Quality of Products delivered under this work The W ACOR will review all If EPA determines that the contractor's 
Product/Services: assignment must not contain any documents delivered under this analyses is factually inaccurate or if 

major factual errors. The analyses work assignment for content significant technical errors are found in 
The contractor shall ensure provided in each product shall be accuracy. any documents produced by the 
documents developed under logical, consistent, and defensible. contractor, EPA may determine that the 
this task order are quality cost associated with redoing the work 
products that are factual and shall be borne by the contractor. 
based on sound science and 
engineering principles. Multiple incidents of this nature under 

the contract will result in an 
unsatisfactory rating for Quality and 
Manage Control being reported to the 
CP ARS Contract Performance System. 

Page 7 of7 



United States Environmental Protection Agency 
Work Assignment Number 

5-72 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 12/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Water Finance Clearinghouse 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 10/31/2016 To 12/31/2016 

Comments: 

This Work Plan Approval incorporates a funding ceiling of $62,000. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 12/31/2016 
This Action: $94,809.00 837 

Total: $94,809.00 837 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 11/18/2016 Cost/Fee $94,809.00 LOE: 837 

Cumulative Approved: Cost/Fee $94,809.00 LOE: 837 

Work Assignment Manager Name Sonia Brubaker Branch/Mail Code: 

Phone Number: 202-564-0120 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


